F 191-92

G. R. S. [X-5]

Previous references.

File No. 17-1887

~~191~~ 1887-88

Serial Nos. 1–6

(mint)

Later references.

GENERAL AND REVENUE SECRETARIAT.

Serial Nos. 1–6

Part B for June 1888

SUBJECT.

Construction of a Vegetable market in Yemkur

Indexed

Ps

W D 1250—GPB—30,000 28-1-19

FICE O
2286
- 5 JUL. 87
143
OF M SOF

(General Serial No. 29.)

1887.

From Deputy Comm Tiptur district.

To The Secretary to the Dewan of Mysore.

Dated Tiptur 22 July 1887.

Despatched

Received

Enclosures No. 3

General No. 1887—88.
No. 167

Proceedings of the Municipal Board, Tiptur Town dated 14th December 1886 already submitted.

With reference to para 3 of the above, begs to submit for sanction an Estimate for constructing a Market in the Town of Tiptur.

2- The amount ~~must~~ may be met from the provision made in the current year's Municipal Budget of this district.

3- The work was ordered by

by Sri. Krishna

Brussummers	6	41	1/3	2/3	55	Cft	55
Rafters 4' apart	44	9	1/6	5/12	27½	"	
Eaave boards all round	2	120	1/2	1/12	10		
Roof.				Total	37½	Cft	37½
With Zink plates	2	41	18	"	1476	Sqr.	1476.

Abstract.

Items.	Per	Rate	Quantity	Cost
Earth Excavation	Cyd.	" 1 6	154	14 " -
Burnt Stone in mud	Cft	" 1 4	3187	199 " -
Brick in mud	Cft	" 1 6	201	19 " -
Pointing	Sqr	1 8 "	16.00	24 " -
Plastering	Sqr	2 8 "	3.86	10 " -
Carriage for 8 Pillars	Lump sum		"	10 " -
Covering Slabs 6" thick	Sft	" 3 -	356	67 " -
— do — 4½" thick	Sft	" 2 4	570	71 " -
— do — 3" thick	Sft	" 1 6	330	31 " -
Inside wood work	Cft	2 " "	55	110 " -
Teak wood work	Cft	3 8 "	37½	131 " -
Zink Plate roof	Sft	" 4 "	1476	369 " -
			Total	1055 " -
Contingencies				45 " -
Grand Total Rupees				1100 "

Tunkur Distt
Commrs. Office
2d. July/87.

Sd/ B. K. Venkatavardacharyar
Offg: Dy: Commissioner
Tunkur District

Estimate for 1887-88.

Original. Tenkasi District. Municipality

Estimate of the probable cost of constructing a Market in Tenkasi Town by Tenkasi Municipality.

Particulars.	No			Contents	
Excavation.					
Long walls	4	40½	2	7	
Cross walls.	4	11	2	3 264	
Compound wall	1	232	2	69	
Felling basement.	4	37			
					152
Burnt Stone in Mud.					
Foundation Long walls	4	40½	2		
Cross walls	4	11½	2	84	
Compound wall	1	23	1'	1 52	
Basement Long walls	4	40	2'		
Cross walls.	4	12	2'	240	
Superstructure Compound walls	1	210	2'	7	
				18	3187
Brick in Mud.					
Compound Pillars	8	2	2	1 17	
Top of do	8	2½	2'		
				201	201
Pointing					
Basement all round	2	110	4	2 5	
Compound wall	2	210	"	10	
				600 S	16.00
Plastering					
Pillars in Compound		7	"	33	
On top of Pillars	8	2'	2'	" 50	
				83 S	3.86
Cornice- on Top of 8 Pillars - Lump sum					Rs. 10
Covering Slabs.					
Pillars in Centre	10	11	1	144	
do in Ends	20	8½		21	
				56	
Covering slabs Slabs between Pillars Centre	2	37½	2'	150	
On top of Compound.	1	0	2		
ing Slabs.					

(General Serial No. 31.)

1887.

From The Chief Secretary

To The Deputy Commissioner
Tumkur District

Dated 5th

Despatched ~~August~~ September 1887.

Received

Enclosures No. 3 { 1 Estimate, 1 Report, 1 Plan

General No. 3329
No. 129

His No 167 dated 2nd July 1887. Submitting an Estimate with plan for Rs 1100 for constructing a vegetable market in the town of Tumkur.

In returning the above Estimate with plan invites attention to Para 7 of the Dewan's Proc No 122 dated 30th augt 87, in which the Estimate has been sanctioned. "By order"

No: 3330/239 Under Secretary

Memo. Copy to Comptroller with abstract Estimate "B O"

In cover of the Estimate

with report
In press.

V
L.103

tract from the Pro-
ceedings of the Tiptur
own Municipal Board
meeting held on Tuesday
the 8th May 1888.

× × × ×

Read the revised Es-
timates and draft letter
to the Chief Secretary re-
garding the construction
of a vegetable Market
in the Tiptur Town-

Resolved that they
be approved and sub-
mitted to the Dewan for
early sanction-

Sd/- P.S. Krishna Murti
President.

Sd/-
11/5

(General Serial No. 29.)

1888. 765 89

From Deputy Commissioner
Tiptur District.

To Chief
The Secretary to the Dewan
of Mysore.

Dated Tiptur 8th May 1888.

Despatched

Received

Enclosures No 2

General No 1888-89.
No 86

In continuation of this
Office No 167 dated 2nd July
1887 has the honor to
submit a revised Esti-
mate for sanction, with
the Comparative state-
ment duly checked by
the Executive Engineer for
constructing a new vege-
table Market in the
town of Tiptur by the
Municipality- The selected
ground being a sloping
one the walls on the
sloping sides have to be
raised to a height of 6

and

Ex
5

and 8 1/2 feet instead of 4
provided in the original Estimate, and
floor to be raised to one level.

2. To ensure sound work the rates have
to be increased on some items, and to add
beauty to the building, pillars of burnt
brick in chunnam, slabs nicely dressed and
fixed horizontally in the said pillars, and
arches of iron with Canterns thereon have
been provided for in the revised Estimate.
The Estimate has been approved by the Board
and a copy of the resolution of the board
is annexed in the margin.

Deputy Commissioner

Tumkur Town Municipality

Comparitive Statement on Revised Estimate for Constructing a market in the Town of Tumkur by the Tumkur Town Municipality.

Items	Difference more	Difference less
Earth Excavation. As per original estimate Rs 14—1—0		
As per revised estimate - 9—0—0		
Difference less—	"	5
Earth filling. As per original estimate 0—0—0		
As per revised estimate — 135—0—0		
Difference more		
In the original estimate this item has not been provided. Now as this is necessary. It has been provided—	135	"
Burnt Stone in Mud. As per original estimate 199—0—0		
As per revised estimate — 490—0—0		
Difference more	291	"
In the original estimate there was a provision made to build the Compound wall and long walls to a height of 4, 4½ ft. respectively including foundation. As the ground is a sloping one and as it is necessary to bring it to one level by means of filling earth these walls have to be built 8½. 6 ft. high, including foundation, besides this. In the original estimate 0—1—0 per cft. has been provided. As none of the Contractors agreed to do this work at this rate, it has to be increased from 0—1—0 to 0—1—3.		

Pointing. As per original

As per revised estimate — 66 —

Diffe 32 "

Brunt brick in chunnam —————

As per original estimate : o — o — .

As per revised estimate 63 — o ——

Difference more 63 "

Nont- 36 pillars of burnt brick in chun-
-nam have been provided in the revised
estimate on compound wall. ————

Plastering. In the original estimate
10 — o — o

As per revised estimate 23 — o — o

Difference more 13 "

In the original estimate Plastering for
8 pillars at gates of Compound wall has
been provided. Now plastering for 36 pillars
have been provided ———— — —

Brick in mud. In the original estimate 19 — o — o

As per revised estimate — — —— o — o — o

Difference less — " 19

Instead of this Burnt brick in chun-
-nam has been provided ———— 5 34 24

Carnice. As per original estimate 10 — o — o

As per revised estimate —— 40 — o — o

Difference more 30 "

In the original estimate carnice on 8
pillars at gates of compound wall has
been provided ————————

Now carnice on 36 pillars has been
provided

6" thick.. As per original estimate 67

As per revised estimate ——— 89

Difference more 22

In the original estimate —— 0—3—0

per sft has been provided. As this

rate seemed not paying it has been raised

to —— 0—4—0

Slabs 4 ½ thick. As per original estimate 71—0.

As per revised estimate ——— 107—0

Difference more 36 "

rate has been increased from 2 to 3 annas

Covering Slabs 3" thick. As per original estim 31—0—0

As per revised estimate —— 195—0—0

Difference more 164 "

In the original estimate gravel has been

provided for the floors of the stalls. Nor with

been provided for paving the stalls with

slabs. The rate has been increased from 1½ to 3 ann

Slabs nicely dressed 3" thick ———

As per original estimate 0—0—0

As per revised estimate 144—0—0

New Item Difference more 144 —

Teak wood work. As per original estimate 131—0—0

Jungle wood " 110—0

Total 241—0—0

As per revised estimate — 324—0—0

Difference more 83

In the original estimate, jungle wood

bressummers were provided. Now teak

bressummers are provided ———

Zinc plate roofs. As per original estimate 369

As per revised estimate ——— 369

Difference "

Fixing slabs in the 8 pillars ———

As per original estimate — o — o

As per revised estimate 24 — o — o 24 "

Difference more

New Item.

Fixing ornamental arch of iron with lanterns

As per original estimate o — o — o

As per revised estimate 160 — o — o

Difference more new item 160 "

Contingencies, As per original estimate 45 o o

As per revised estimate — 111 — o — o

Difference more 64 "

1100 — o — o Original estimate Total 1261 24

1239 — o — o Difference more on revised estimate more 1250

2338 — o — o Total revised estimate ——— 1239

P Purchase the Acts
Presidt

3rd May 1888
Parkes

Estimate for 1888—89.

Original.

Revised estimate of the probable cost of Constructing a market in the Town of Tuticorin by the Tuticorin Town Municipality during the year 1888—89.

Particulars	No.	Dimensions			Contents		
			ft-				
Excavation — Long walls	4	40½	2	3	972		
Cross walls —	4	11	2	3	264		
Compound wall —	1	232	2	3 average	1392		
		Total			2628	cyds	98
Earth filling including 2 furlong lead	4	37	6	5	4440		
Do in Compound —	1	220	10	5	11000		
Do in Centre —	1	40	20	5	4000		
		Total			19440	cyds	720
Burnt stone in mud, including foundation, bringing to on level and basement Long walls	4	40½	2	8 ft average	2592		
Cross walls —	4	11½	2	7½	690		
Compound wall —	1	260	1½	7	2730		
Under centre pillars —	6	3	2	7½	270		
		Total			6282	cft	6282

Pointing. Basement all round	2	110		7			
Compound wall —	2	220		5			
			Total		3740		
Burnt brick in Chimnaes —							
Pillars at gates — —	8	2	2	5½	176		
Top of Do — —	8	2½	2½	½	25		
Pillars on Compound wall 10ft apart	28	1½	1½	3	189		
Coping on pillars —	28	1	¾	¾	16		
					406	sft	4
Plastering Pillars at gate — —	8	7		6	336		
Top of Do — —	8	2½	2½		50		
Pillars on Compound wall	28	6	3		504		
Coping Do — —	28	1	¾		21		
					911	Sqr	9
Course on top of 8 pillars and also of 28 pillars of Compound wall Slabs including cutting of seats for	Lump Sum					Rs	0
Brasses mortars at pillars in cen	10	11½	1¼	6"	144		
Do in ends	20	8½	1¼	6"	212		
			Total		356	Sft	356
Slabs between pillars in centre	2	37½	2	4½	150		
on top of Compound wall	1	210	2	4½	420		
			Do		570	Sft	570
Covering slabs neatly dressed on of basement and for paving the floor	2	40	13	3"	1040	Sft	1040
Slabs neatly dressed for fixing in the pillars of Compound wall —	3	220	1	3"	660	Sft	660
Teak wood work Brasses mortars	6	41	⅓	⅔	55		
Rafters 4 apart —	44	9	½	5½	271½		
Eave board all round —	2	120	½	½	10	Sft	924

roof with Zinc plates —	2	41	18	'	1476	8ft	14	76
ing slabs in the pillars that shutters may be fixed hereafter	8	"	"	"	"	"	12"	8
ding an ornamental arch of iron over the pillars of each ate with a lantern at the top	4	"	"	"	"	"	12"	4

Abstract estimate

Items	per	Rate			quantity	Cost		
Earth excavation	cyds	"	1	6	980	9	"	"
Earth filling including 2 furlong lead	do	"	3	"	720	135	"	"
Burnt stone in Mud	cft	"	1	3	6282	490	"	"
Pointing	Sqrs	1	8	"	37½	56	"	"
Burnt brick in Chunnam	cft	"	2	6	406	63	"	"
Plastering	Sqrs	2	8	"	9·11	23	"	"
Cornice on top 36 pillars	Lump	Lump			Lump	40	"	"
Slabs 6" thick	Sft	"	4	"	356	89	"	"
Slabs 4½ thick	do	"	3	"	570	107	"	"
Covering slabs 3" thick	do	"	3	"	1040	195	"	"
Slabs nicely dressed 3" thick	do	"	3	6	660	144	"	"
Teak wood work	cft	3	8	"	92½	324	"	"
Roof with tyne plates	Sft	"	4	"	1476	369	"	"
Fixing slabs in the 8 pillars	each	3	"	"	8	24	"	"
Fixing an ornamental arch of iron with lanterns	each	40	"	"	4	160	"	"
					Total Rs	2228	"	"
Contingencies at 5 p/c					20	111	"	"
					Grand Total Rs	2339	"	"

(Signed) P Punchanathan
President
Punkin Town Municipality

9
Tk. 107

(General Serial No. 31)

1888.9

From The Chief Secretary

To The Commr. Tanjore District

Dated 18 May 1888

Despatched

Received

Enclosures No.

General No. 1177
No. 49

Has No 8688 18 May 1888

Submitting a revised Estimate for Rs 2350 for constructing a new market at Tanjore.

Reduced in this Office Rs 2339 as the provision for Contingencies at 5 p/c on the Rs 2228, the amount of the revised estimate is Rs 111 nearly and not Rs 122.

With reference to the above enquires how much of the provision of Rs 1100 made in the past years Budget for the erection of a market at Tanjore was expended in that year and what provision for the work will be necessary in the Budget for the current year.

By Order

Under Secretary

BK noted.

(General Serial No. 31.)

1405 (5)

1888/89

From The Deputy Commissioner
of Tumkur District

To

The Chief Secretary to the Dewan
of Mysore.

Dated 23d May 1888

Despatched

Received

Enclosures No.

General No.
No. 120 } 1888-89.

With reference to Memo No 1177/49 dated 18th instant.—

With reference to the above, I have the honor to state, that last year a sum of Rs 500/ was expended out of the provision of Rs 1100/ referred to, and that provision for Rs 1800/ has been made in the current year's Budget, for expenditure.

Deputy Commissioner
Tumkur

(General Serial No. 31)

1888.9

From

Rec'd 17-87
de b

To The Honble Comm^rs Immigration
Comptroller.

Dated 14th June 1887.

Despatched

Received

Enclosures No.

Camp ~~General~~ *No.* 708-9.
No.

Read

Docket from the
Dy Commr Tuticorin District
No 86 of 8th May 1888 submitting
a revised estimate for
the Construction of a new
market at Tuticorin for
Rs 2350 or Rs 1250 more tha
the original Estimate
Sanctioned in Dewan's Roc
No 3148—60/122 of 30th August 1887

2 Docket from do —
do — do No 120 of 23rd May
1888 reporting that a Sum
of Rs 500 was expended on
the Construction of the new
market out of the
provision of Rs 1100 made
for the work in the past
year's Municipal Budget
of Tuticorin

Order thereon Camp
no 708-9-of 14th June 1888
The revised Estimate
for the new market
referred to which has
been reduced in this
office to Rs 2339 as per
alteration made in
it is Sanctioned:
deducting from this
amount the Sum of
Rs 500 expended last
year on the work, the
balance of Rs 1839 will
be provided for in
the current year's
Municipal Budget of
Tuticorin

To the Commr Tuticorin
Docketed the revised
Estimate
Computation with Copy of the
abstract Estimate
& Copy of the Estimate to be kept
in this office for reference

Chief Secretary